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g AIA Document A101" - 2007

Standard Form of Agreement Between Owner and Confractor where the basis of

payment is a Stipulated Sum

AGREEMENT made as of the 22 dayof August in theyear 2016
(In words, indicate day, month and year.)

BETWEEN the Owner:
(Name, legal status, address and other information)

Leman Academy of Excellence, Inc,
6601 E. Grant Rd.

Tucson, AZ

85715

and the Contractor:
(Name, legal stains, address and other information)

Canyon Building and Design  Limited Liability Company
4750 N. La Cholla Blvd.
Tucson, AZ

85705
Telephione 520-299-7927 Fax520-299-7340

for the foilowing Project:
(Name, location and detailed description)

Leman Academy of Excellence Inc. 6601 E. Grant Rd, Tucson, AZ 85715

1410 W. Tangerine Road Oro Valley, AZ,
Construct a new 65,770 sq. . two story buifding, including a gym,

The Architect:
(Name, legal status, address and other information)

Carlmff#+ Cueva Architect Limited Liabitity Company
3149 E. Prince Road, Suite 151
Tucson, Az

85716
Telephone 520-577-4560 Fax520-577-4599

The Owner and Coniractor agree as follows.,

ADPITIONS AND DELETIONS:
The author of this document has
added information needed for s
completion. The author may also
hava revised the text of the original
AlA standard form. An Additions and
Defetions Report thal notes edded
Information as well as revisions to
the standard form text is avaltable
from the author and should be
reviewed. A veitical fine In the left
margin of this document indicates
where the author has added
necessary information and where
the author has added to or deleted
from the original AIA text.

This document has imporiant legal
consequences. Consultation with an
altorney is encouraged with respect
to its completion or modification,

AlA Docurnent A201™-2007,
General Conditions of the Contract
for Construclion, is adopted in this
document by reference. Do not use
with other general condilions unless
this document is modified.
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ARTICLE 1 THE CONTRACT DOCUMENTS
The Contract Documents consist of this Agreement, Conditions of the Contract {General, Supplementary and other

Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed
in this Agreement and Modifications issued after execution of this Agreement, all of which form the Contract, and
are as fully a part of the Contract as if atiached to this Agreement or repeated herein. The Contract represents the
entire and integeated agreement between the parties hereto and supersedes prior negotiations, representations or
agreements, either written or oral. An enumeration of the Contract Documents, other than a Medification, appears in

Article 9.

ARTICLE 2 THE WORK OF THIS CONTRACT
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in

the Contract Documents to be the responsibility of others.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 3.1 The date of commencement of the Work shall be the date of this Agreement unless a different date is stated
below or provision is made for the date to be fixed in a notice to proceed issued by the Owner,

(Insert the date of commencement if it differs from the date of this Agreement or, if applicable, state that the date

will be fixed in a notice to proceed.)
The date of commencement shall be in a written notice to proceed

If, prior to the commencement of the Work, the Owner requires time to file mortgages and other security interests,
the Owner’s time requirement shall be as follows:

The contract time shall be measured from the date Canyon Building and Design receives approved plans and
permit from the town of Oro

§ 3.2 The Contract Time shall be measured from the date of commencement.

§ 3.3 The Contractor shall achieve Substaatial Completion of the entire Work not later than 250 ( calendar )

days from the date of commencement, or as follows:
(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of

commiencement. If appropriate, insert requirements for earlier Substantial Completion of certain portions of the
Work.)
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Portion of Work Substantial Completion Date

, subject to adjustments of this Contract Time as provided in the Contract Documents.
(Tusert provisions, if any, for liguidated damages relating 1o failure to achieve Substantial Completion on time or for

bonus payments for early completion of the Work.)

ARTICLE 4 CONTRACT SUM
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the

Conlract. The Contract Sum shall be Eleven Million Five hundred Seventy One Thousand Three Hundred Forly
Nine Dollars and Thirty Nine Cents  ($ 11,571,349.39 ), subjest to additions and deductions as provided in the

Contract Documents.

§ 4.2 The Coniract Sum is based upon the following alternates, if any, which are described in the Conract

Documents and are hereby accepted by the Owner:
(State the numbers or other identification of accepted alternates. If the bidding or proposal documeris permit the
Owner to accept other alternates subsequent to the execution of this Agreement, aftach a schedule of such other

alternates showing the amount for each and the date when that amount expires.)
\

| N/A

§ 4.3 Unit prices, if any:
(Idemify and state the wnit price: state guantity liniitations, if any, fo which the unit price will be applicable.)
ltem Units and Limitations Price Per Unit ($0.00)
N/A

§ 4.4 Allowances included in the Contract Sum, if any;
(Identify atlowance and state exclusions, if any, from the allowance price.)

ltem Price
N/A

ARTICLE & PAYMENTS

§ 5.1 PROGRESS PAYMENTS
§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for

Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of
the month, or as follows:

| N/A

§ 6.1.3 Provided that an Application for Payment is received by the Architect not Jater than the  day ofa month,
the Owner shall make payment of the certified amount to the Contractor nof later than the  day of the  month. If
an Application for Payment is received by the Architect after the application date fixed above, payment shall be
made by the Owner not later than Fourteen (14 ) days after the Architect receives the Application for Payment.

(Federal, state or local laws may require payment within a certain period of time. J

§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the
Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Coniract
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Swm among the various portions of the Work. The schedule of values shall be prepared in such form and supported
by such dala to substantiate its accuracy as the Architect may require. This schedule, unless objected to by the
Architect, shall be used as a basis for reviewing the Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end
of the period covered by the Application for Payment.

§ 5.1.8 Subject to other provisions of the Contract Documents, the amount of each progress payment shall be

computed as follows:

Take that portion of the Contract Sum properly allocable to completed Work as determined by

multiplying the percentage completion of each portion of the Work by the share of the Contract Sum

altocated to that portion of the Work in the schedule of values, less retainage of Ten  percent { 10

%). Pending final determination of cost to the Owner of changes in the Work, amounts not in dispute

shali be included as provided in Section 7.3.9 of AIA Document A2017M-2007, General Conditions

of the Contract for Construction;

«  Add that portion of the Contract Sum propesly allocable {o materials and equipment delivered and
suitably stored at the site for subsequent incorporation in the completed construction (or, if approved
in advance by the Owner, suitably stored off the site at a focation agreed upon in writing), less
refainage of Ten  percent (10 %),

.3 Subtract the aggregate of previons payments made by the Owner; and

4 Subtract amounts, if any, for which the Architect has withheld or nullified a Certificate for Paymnent
as provided in Section 9.5 of ATA Document A201-2007.

§ 5.1.7 The progress payment amount detenmnined in accordance with Section 5.1.6 shall be further modified vnder

the following circumstances:
A Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments fo the

full amount of the Contract Sum, less such amounts as the Architect shall determine for incomplete
Work, refainage applicable to such work and unsettled claims; and
(Section 9.8.5 of AIA Document A201-2007 requives release of applicable retainage upon

Substantial Completion of Work with consent of surety, if any.)
2 Add, if final completion of the Work is thereafter materially delayed through no fault of the
Contractor, any additional amounts payable in accordance with Section 9.10.3 of AIA Document

A201-2007.

§ 5.1.8 Reduction or limitation of retainage, if any, shail be as follows:

(If it is intended, prior to Substantial Completion of the entire Work, to reduce or limit the retainage resulting from
the percentages inserted in Sections 5.1.6.1 and 5.1.6.2 above, and this is not explained elsewhere in the Coniract
Documents, insert here provisions for such reduction or limitation.}

j NA

§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site.

§ 5.2 FINAL PAYMENT
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the

Contractor when
4 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct

Work as provided in Section 12.2.2 of AIA Document A201-2007, and to satisfy other requirements,
if any, which extend beyond final payment; and
2 afinal Certificate for Payment has been issued by the Architect,

§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the
Architect’s final Certificate for Payment, or as follows:
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ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 INITIAL DECISION MAKER
The Architect will serve as Initial Decision Maker pursuant to Section 15.2 of AIA Document A201-2007, unless

the parties appoint below another individual, not a party to this Agreement, to serve as Initial Decision Maker.
{If the parties mutually agree, hisert the name, address and other contact information of the Initial Decision Maker,

if other than the Architect)

| N/A

§ 6.2 BINDING DISPUTE RESOLUTION
For any Claim subject 1o, but not resolved by, mediation pursuant to Section 15.3 of AIA Document A201-2007, the

method of binding dispute resolution shall be as follows:
{Check the appropriate box. If the Owner and Coniractor do not select a method of binding dispute resolution
below, or do not subsequently agree in writing to a binding dispute resolution method other than litigation, Claims

will be resolved by litigation in a court of competent jurisdiction.)
| [ X ] Asbitration pursuant to Section 15.4 of AIA Document A201-2007
[ ] Litigation in a court of competent jurisdiction

[ ] Other (Specify)

ARTICLE 7 TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document

A201-2007.
§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201-2007,

ARTICLE 8 MISCELLANEOUS PROVISIONS
§ 8.1 Where reference is made in this Agreement to a provision of ATIA Document A201-2007 or another Contract

Document, the reference refers to that provision as amended or supplemented by other provisfons of the Contract
Documents,

§ 8.2 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated
below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is

focated,
(Insert rate of interest agreed upon, if any.)

| 12 % Per Annum

§ 8.3 The Ovwner’s representative:
(Name, address and other information)

Denmnis O’ Reilly
6601 E. Grant Road
Tucson, AZ

85715

§ 8.4 The Contractor’s representative:
(Name, address and other information)
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David Gerovac

4750 N, La Cholla Blvd.
Tucson, AZ

85705

§ 8.5 Neither the Owner’s nor the Coniractor’s representative shall be changed without ten days written notice to the
other party.

§ 8.6 Other provisions:

| WA

ARTICLE 9 ENUMERATION OF CONTRACT DOGUMENTS
§ 9.1 The Contract Documents, except for Modifications issued after execution of this Agreement, are enumerated

in the sections below.

§ 9.1.1 The Agreement is this executed AlA Document A101-2007, Standard Form of Agreement Between Owner
and Contractor,

§ 9.1.2 The General Conditions are AIA Document A201-2007, General Conditions of the Contract for
Construction.

§ 9.1.3 The Supplementary and other Conditions of the Contract:

Document THie Date Pages

§ 9.1.4 The Specifications:
(Either list the Specifications here or refer to an exhibit attached to this Agreement )

Section Titte Date Pages

§ 9.4.5 The Drawings:
(Either list the Drawings here or refer to an exhibit attached to this Agreement)

Number Title Date

§ 9.1.6 The Addenda, if any:

Number Date Pages

Portions of Addenda relating to bidding requirements are not part of the Contract Documents unless tho bidding
requirements are also enumcrated in this Article 9,

§ 9.1.7 Additional documents, if any, forming part of the Contract Documents:

4 AIA Document F201™-2007, Digital Data Protocol Exhibit, if completed by the parties, or the
following:
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.2 Other docwments, if any, listed below;
(List here any additional documents that are intended to form part of the Conitract Docunients. Al

Document A201-2007 provides that bidding requirements such as advertisement or invitation to bid,
Instructions to Bidders, scunple forms and the Confractor’s bid are not part of the Contract
Doctiments unless emonerated in this Agreement.  They should be listed here only if intended to be

part of the Contract Dociments.)

ARTICLE 10 INSURANCE AND BONDS
The Contractor shall purchase and maintain insurance and provide bonds as set forth in Article 11 of ATA Document

A201-2007,
{(State bonding requirements, If any, and limits of liability for insurance required int Article 11 of AI4 Document

A201-2007.)
Type of Insurance or bond Limit of labiity or bond amount ($0,00)

£ day and year first written aboy

/

2 L /L——"——D
CONTRACYOR (Signature)

Dewrid (%r‘m)aé H _Q_W»M

(Printed name and title) i (Printed name and tide) /

This Agreement entered info as of tl
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